



ALL INDIA INSTITUTE OF MEDICAL SCIENCES, PATNA

Office of the Superintending Engineer

Project Cell (PMSSY), AIIMS Patna

PHULWARISHARIF, PATNA -801507

Phone No. 0612-2451114, Email – eeaiimspatna@gmail.com

CORRIGENDUM

date 10/10/2018

With reference NIT no. AIIMS/PAT/SE/CIVIL/2018-19/AUDI/07

for Construction of Auditorium for AIIMS PATNA (SH: Supplying & Fixing of Auditorium Chairs at AIIMS Patna. The following Corrigendum may be uploaded on website.

SI. No.	In Original	May be Read As		
1	Page – 2,3 & 4 Time allowed /completion one month (30 days)	Time allowed/ Completion period is 45 days		
2	Milesones Page no. 49	Description of Milestone	Period for completion from date of start in days/	Withheld amount for non-achievement of milestone
		Submission of sample as per BOQ items, requiring approval from Engineer In charge and start of work.	07 days	1.0% of the accepted tendered value
		Supply and fixing of 75% chair i.e. 750 chairs.	35 days	1.0% of the accepted tendered value
		Supply and fixing of all chairs and cleaning of site.	45 days	1.0% of the accepted tendered value
		1. Payment schedule After delivery of chairs at site in good condition. 50% of quoted rate shall be paid after certified by EICor his representative. 2. Warranty Period The agency shall submit three years warranty for chairs after completion period. 3. The separate arms chairs shall be provided for first two rows in G.F area only and rest of chairs shall have common arms.		

Put up for approval please.


Project Cell


Sd/
Superintending Engineer (CIVIL)
AIIMS Patna